
 
 

Key Pen Parks 
5514 Key Peninsula Hwy NW, Lakebay WA 98349 

www.keypenparks.com/bids 

Key Pen Parks 

 

MRSC Small Works Roster #KD-25-0005   Electrical for Mobile Office Trailer 

Issued: March 31, 2025 

 

Work Description 

Key Pen Parks is seeking a WA state licensed electrician to complete the following work to 
provide electrical service to new mobile office trailer.  

 

1. Provide all necessary labor, material, equipment, supervision, tools, freight, rigging, 
hoisting, utility locates, materials handling, protection, disposal and haul off to 
facilitate a complete electrical scope of work as shown on the Site Plan Drawings dated 
February 18, 2025. 

2. Perform trenching and backfill from the south end of the site from the existing 
transformer to the office trailer location.  Trenching and backfill operations to pertain to 
Labor & Industries (L&I) and Uniform Electrical Code (UEC) standards and 
requirements. 

3. Subcontractor to procure electrical permit through Pierce County 

4. Installation of power cabling to the office trailer. 

5. Connection to office trailer electrical panel 

6. Job requires Prevailing Wage  

Contractor and any subcontractors must have all necessary licenses and insurance to 
compete this work.  

 

Anticipated Timeline: Pending permit approval from Pierce County, this project is 
anticipated to start at the end of April to mid-May but is dependent on County approval.  

 



Key Pen Parks 
5514 Key Peninsula Hwy NW, Lakebay WA 98349 

www.keypenparks.com/bids 

Recommended Bid Walk and Questions: 

Friday, April 4, 2025  at 10 AM 

102015 State Route 302 NW 
Gig Harbor, WA 98329 

Note: this is the maintenance yard entrance located within Gateway Park. Most GPS 
services will direct you to the main park entrance, please use the driveway located to the 
east of the main park entrance. Look for the red metal barns.  Need directions: 253-514-
0876.  

Note: please do not call the office, speak with staff/consultants about this project outside 
of the Bid Walk. All questions will be answered during the bid walk.  

Bid Submittal: 

All bids must be received by Monday, April 14, 2025, at 11:00 AM Pacific Time. 

Bids may be submitted via email to tracey@keypenparks.com, subject line “Bid KD-25-
0005” or in a sealed envelope marked with “Bid KD-05-0005” via carrier or in person to Key 
Pen Parks, 5514 Key Peninsula Hwy NW, Lakebay WA 98349. 

Maximum email size is 20 megabytes. All emails will be acknowledged as received. If you 
do not receive an acknowledgement contact Tracey Perkosky, Executive Director, 
tracey@keypenparks.com.  

Attachments: 

1. Project Documents
2. Contract Template including insurance requirements

mailto:tracey@keypenparks.com
mailto:tracey@keypenparks.com
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AGREEMENT 

 
THIS CONTRACT, is made and entered, by and between Key Peninsula Metropolitan Park district, dba 
Key Pen parks ("Key Pen Parks"), and __________ (the "Contractor”). 
 
 RECITALS 
 
 WHEREAS, Key Pen Parks desires to contract with the Contractor for the Key Pen Parks Project 
_______________________; and 
 
 WHEREAS, pursuant to the invitation of Key Pen Parks, the Contractor did file with Key Pen Parks a 
Bid Proposal containing an offer; and 
 
 WHEREAS, Key Pen Parks has determined that the Contractor's offer was the lowest responsive and 
responsible bid submitted;  
 
 NOW THEREFORE, in consideration of the terms and conditions contained in this Contract, the 
parties covenant and agree as follows: 
 
1.  Scope of Work to be Accomplished.  The Contractor shall perform the work described in Exhibit “A” of 
this contract (“Work”). The Contractor shall provide and bear the expense of all equipment, materials, work 
and labor of any sort whatsoever that may be required for the transfer of materials and for constructing and 
completing the Work provided for in this Contract, unless otherwise specified in the attached plans and 
specifications. The Contractor will also provide Key Pen Parks as-built drawings of the Work. 
 
2.  Contract Documents.  The Contract between the parties includes this Contract, along with the General 
Conditions (Exhibit B to this Contract), Special Provisions (included in Exhibit A), L&I form Statement of 
Intent to Pay Prevailing Wages, L&I form Affidavit of Wages Paid, Certificate of Insurance naming Key Pen 
parks as additional insured, copy of Contractor's state contractor license and UBI number, copy of 
Contractor’s city business license, which are all hereby incorporated by reference and made a part of this 
Contract as if fully set forth herein, and shall be referred to collectively as the "Contract" or “Contract 
Documents.” In the event there is any discrepancy between any of the foregoing Contract Documents, the 
following order of documents governs so that the former prevails over the latter: Contract, Special 
Provisions, General Conditions. 
 
3. Time of Completion.  The Contractor shall achieve Physical Completion of the Work within ## 
working days from the date written in the Notice to Proceed (“Contract Time”). The Notice to Proceed is 
anticipated to be issued, upon approval by the _____________ and/or their designee, within ## calendar 
days of contract execution.  
 
4.  Payment.   
 
4.1 The Contractor shall submit properly certified invoices for the Work performed.  Key Pen Parks agrees 
to pay the Contractor for the actual work completed to the satisfaction of Key Pen Parks and in conformance 
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with Exhibit “C” to this Contract.  Upon acceptance of payment, Contractor waives any claims against Key 
Pen Parks related to the Work covered by the invoice. The total amount to be paid shall not exceed $####.##. 
 
4.2 The Contractor shall complete and return to Key Pen Parks Exhibit “D” or a W-9 Request for Taxpayer 
Identification Number and Certification, prior to or along with the first invoice submittal. Key Pen Parks shall 
pay the Contractor for services satisfactorily rendered within 21 days after _______________ approval of 
such payment.  
 
5. Warranties/Guaranty.   
 
5.1 Contractor warrants that all Work conforms to the requirements of the Contract and is free from any 
defect in equipment, material, design, or workmanship performed by Contractor or its Subcontractors and 
Suppliers. The warranty period shall be for the longer period of: one year from the date of Key Pen Parks 
final acceptance of the entire Work or the duration of any special extended warranty offered by a 
Contractor, a supplier or common to the trade. 
 
5.2. With respect to all warranties, express or implied, for Work performed or materials furnished 
according to the Contract, Contractor shall: 

1. Obtain all warranties that would be given in normal commercial practice from the 
supplier and/or manufacturer; 

2. Prior to final acceptance require all warranties be executed, in writing, for the 
benefit of Key Pen Parks; 

3. Enforce all warranties for the benefit of Key Pen Parks; and, 
4. Be responsible to enforce any warranty of a subcontractor, manufacturer, or 

supplier, should they extend beyond the period specified in the Contract. 
  
5.3 If, within an applicable warranty period, any part of the Work is found not to conform to the 
Contract, the Contractor shall correct it promptly after receipt of written notice from Key Pen Parks 
to do so. In the event Key Pen Parks determines that Contractor corrective action is not satisfactory 
and/or timely performed, then Key Pen Parks has the right to either correct the problem itself or 
procure the necessary services, recommendations, or guidance from a third party. All damages 
incurred by Key Pen Parks and all costs for Key Pen Parks’ remedy shall be reimbursed by the 
Contractor. 
 
5.4 The warranties provided in this section shall be in addition to any other rights or remedies provided 
elsewhere in the Contract or by applicable law. 
  
6.  Change Orders. Changes to the scope of work to be performed, of the amount of the contract sum, or in 
the time for completion of the work, may be accomplished only by a written document, signed by the 
Contractor and Key Pen Parks. Once effective, the Contractor shall proceed promptly with the Work as 
modified, unless otherwise provided in the change order. 
 
 
 
 
 



3 
 

7.  Insurance.   
 
7.1 Insurance Term 
 
The Contractor shall procure and maintain insurance, as required in this Section, without interruption 
from commencement of the Contractor’s work through the term of the Contract and for thirty (30) days 
after the Physical Completion date, unless otherwise indicated herein. 
 
7.2 No Limitation 
 
The Contractor’s maintenance of insurance, its scope of coverage and limits as required herein shall not 
be construed to limit the liability of the Contractor to the coverage provided by such insurance, or 
otherwise limit Key Pen Parks’ recourse to any remedy available at law or in equity. 
 
7.3 Minimum Scope of Insurance 
 
The Contractor’s required insurance shall be of the types and coverage as stated below: 
 
7.3.1. Automobile Liability insurance covering all owned, non-owned, hired and leased vehicles.  

Coverage shall be at least as broad as Insurance Services Office (ISO) form CA 00 01. 
 
7.3.2. Commercial General Liability insurance shall be at least as broad as ISO occurrence form CG 

00 01 and shall cover liability arising from premises, operations, stop gap liability, independent 
contractors, products-completed operations for a period of three years following substantial 
completion of the work for the benefit of Key Pen Parks, personal injury and advertising injury, and 
liability assumed under an insured contract.  The Commercial General Liability insurance shall be 
endorsed to provide a per project general aggregate limit, using ISO form CG 25 03 05 09 or an 
endorsement providing at least as broad coverage.  There shall be no exclusion for liability arising 
from explosion, collapse or underground property damage.  Key Pen Parks shall be named as an 
additional insured under the Contractor’s Commercial General Liability insurance policy with 
respect to the work performed for Key Pen Parks using ISO Additional Insured endorsement CG 20 
10 10 01 and Additional Insured-Completed Operations endorsement CG 20 37 10 01 or substitute 
endorsements providing at least as broad coverage. 

 
7.3.3. Workers’ Compensation coverage as required by the Industrial Insurance laws of the State of 

Washington. 
 
7.3.4. Builders Risk insurance covering interests of Key Pen Parks, the Contractor, Subcontractors, 

and Sub-subcontractors in the work.  Builders Risk insurance shall be on a special perils policy form 
and shall insure against the perils of fire and extended coverage and physical loss or damage 
including flood, earthquake, theft, vandalism, malicious mischief, and collapse.  The Builders Risk 
insurance shall include coverage for temporary buildings, debris removal, and damage to materials 
in transit or stored off-site.  This Builders Risk insurance covering the work will have a deductible of 
$5,000 for each occurrence, which will be the responsibility of the Contractor.  Higher deductibles 
for flood and earthquake perils may be accepted by Key Pen Parks upon written request by the 
Contractor and written acceptance by Key Pen Parks.  Any increased deductibles accepted by Key 
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Pen Parks will remain the responsibility of the Contractor.  The Builders Risk insurance shall be 
maintained until Key Pen Parks has granted substantial completion of the project. An installation 
floater may be acceptable in lieu of Builders Risk for renovation projects only if approved in writing 
by Key Pen Parks.       
 

7.4 Minimum Amounts of Insurance 
 
The Contractor shall maintain the following insurance limits: 
 
7.4.1. Automobile Liability insurance with a minimum combined single limit for bodily injury and 

property damage of $1,000,000 per accident. 
 

7.4.2. Commercial General Liability insurance shall be written with limits no less than $2,000,000 
each occurrence, $2,000,000 general aggregate and a $2,000,000 products- completed operations 
aggregate limit. 

 
7.4.3. Builders Risk insurance shall be written in the amount of the completed value of the project 

with no coinsurance provisions. 
 
7.5 Key Pen Parks Full Availability of Contractor Limits 
 
If the Contractor maintains higher insurance limits than the minimums shown above, Key Pen Parks 
shall be insured for the full available limits of Commercial General and Excess or Umbrella liability 
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor are 
greater than those required by this Contract or whether any certificate of insurance furnished to Key Pen 
Parks evidences limits of liability lower than those maintained by the Contractor. 
 
7.6 Other Insurance Provision 
 
The Contractor’s Automobile Liability, Commercial General Liability and Builders Risk insurance 
policies are to contain, or be endorsed to contain that they shall be primary insurance as respect Key Pen 
Parks.  Any insurance, self-insurance, or self-insured pool coverage maintained by Key Pen Parks shall 
be excess of the Contractor’s insurance and shall not contribute with it. 
 
7.7 Contractor’s Insurance for Other Losses 
 
The Contractor shall assume full responsibility for all loss or damage from any cause whatsoever to any 
tools, Contractor’s employee owned tools, machinery, equipment, or motor vehicles owned or rented by 
the Contractor, or the Contractor’s agents, suppliers, contractors or subcontractors as well as to any 
temporary structures, scaffolding and protective fences. 
 
7.8 Waiver of Subrogation 
 
The Contractor and Key Pen Parks waive all rights against each other, any of their Subcontractors, Sub-
subcontractors, agents and employees, each of the other, for damages caused by fire or other perils to the 
extent covered by Builders Risk insurance or other property insurance obtained pursuant to the 
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Insurance Requirements Section of this Contract or other property insurance applicable to the work.  The 
policies shall provide such waivers by endorsement or otherwise. 
 
7.9 Acceptability of Insurers 
 
Insurance is to be placed with insurers with a current A.M. Best rating of not less than A: VII. 
 
7.10  Verification of Coverage 
 
The Contractor shall furnish Key Pen Parks with original certificates and a copy of the amendatory 
endorsements, including but not necessarily limited to the additional insured endorsements, evidencing 
the Automobile Liability and Commercial General Liability insurance of the Contractor before 
commencement of the work.  Before any exposure to loss may occur, the Contractor shall file with Key 
Pen Parks a copy of the Builders Risk insurance policy that includes all applicable conditions, 
exclusions, definitions, terms and endorsements related to this project.  Upon request by Key Pen Parks, 
the Contractor shall furnish certified copies of all required insurance policies, including endorsements, 
required in this Contract and evidence of all subcontractors’ coverage. 
 
7.11  Subcontractors 
 
The Contractor shall cause each and every Subcontractor to provide insurance coverage that complies 
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the 
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained 
by Subcontractors.  The Contractor shall ensure that Key Pen Parks is an additional insured on each  
Subcontractor’s Commercial General liability insurance policy  using an endorsement as least as broad 
as ISO CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  
 
7.12  Notice of Cancellation 
 
The Contractor shall provide Key Pen Parks  and all Additional Insureds for this work with written 
notice of any policy cancellation within two business days of their receipt of such notice. 
 
7.13  Failure to Maintain Insurance 
 
Failure on the part of the Contractor to maintain the insurance as required shall constitute a material 
breach of contract, upon which Key Pen Parks may, after giving five business days notice to the 
Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure or 
renew such insurance and pay any and all premiums in connection therewith, with any sums so 
expended to be repaid to Key Pen Parks  on demand, or at the sole discretion of Key Pen Parks, offset 
against funds due the Contractor from Key Pen Parks. 
 
8. Performance Bond /Prevailing Wages 
 
8.1 Prevailing Wages. The work under the Contract may be subject to the prevailing wage requirements 
of chapter 39.12 RCW, as amended or supplemented.  If this Contract is subject to prevailing wage 
requirements, the Contractor, each of its subcontractor(s) and other person(s) doing any work under the 
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Contract shall pay all laborers, workers or mechanics not less than the prevailing rate of wage for an hour’s 
work in the same trade or occupation in the locality within the State of Washington where such labor is 
performed as required by law. The prevailing rate of wage to be paid to all workman, laborers or mechanics 
employed in the performance of any part of this Contract shall be in accordance with the provisions of 
chapter 39.12 RCW, as amended, and the rules and regulations of the Department of Labor and Industries. 
The rules and regulations of the Department of Labor and Industries and the schedule of the prevailing 
wage rates for the Industrial Statistician of the Department of Labor and Industries, are by reference made 
a part of this contract as though fully set forth herein. These rates may be accessed on the internet at 
https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx 
 
Pursuant to RCW 39.12, prior to payment by Key Pen Parks, the Contractor must submit -- on behalf of itself 
and each and every subcontractor at every tier -- a "Statement of Intent to Pay Prevailing Wages," which must 
be approved by the Department of Labor and Industries prior to its submission. Within fifteen (15) days of 
the final acceptance of the Contractor’s work under this Contract, the Contractor must submit -- on behalf of 
itself and every subcontractor -- an "Affidavit of Wages Paid". 
 

OR 
 
At the option of Key Pen Parks, the Contractor may use the combined Statement of Intent to Pay Prevailing 
Wages and Affidavit of Wages Paid form. Contractor must meet the Washington State Department of Labor 
and Industries criteria for use of the form.   Combined forms may be requested from Key Pen Parks. 
 
8.2  Performance Bond.  If applicable, the Contractor shall provide a performance and payment bond to Key 
Pen Parks prior to commencement of work for 100% of the bid amount guaranteeing the full and faithful 
performance by Contractor of the terms and conditions of this Contract. In lieu of a performance and payment 
bond, the Contractor may request, in writing, that Key Pen Parks retain an additional 10% of the contract 
amount until 30 days after the date of final acceptance, or until the receipt of all necessary releases from the 
Department of Labor and Industries, whichever is later. 
 
9.  Assignment/Delegation. The Contractor shall not assign this Contract nor delegate any duties hereunder 
without prior written consent of Key Pen Parks, which consent may be withheld by Key Pen Parks in its sole 
subjective discretion for any cause whatsoever. 
 
10. Applicable Law; Venue. This Contract shall be subject to, and the Contractor shall at all times comply 
with, all applicable federal, state and local laws, regulations, and rules, including the provisions ofKey Pen 
Parks Municipal Code and ordinances of the Key Pen Parks. Venue for any action arising from or related to 
this Contract shall be exclusively in King County Superior Court. 
 
11.  Termination.  
 
11.1 Key Pen Parks reserves the right to terminate or suspend this Contract at any time, with or without 
cause, upon seven days’ prior written notice. In the event of termination or suspension, all finished or 
unfinished documents, data, studies, worksheets, models, reports or other materials prepared by the 
Contractor pursuant to this Contract shall promptly be submitted to Key Pen Parks. 
 

https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx
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11.2 In the event this Contract is terminated or suspended, the Contractor shall be entitled to payment for 
all services satisfactorily performed and reimbursable expenses incurred to the date of termination. 
 
11.3 This Contract may be terminated immediately if the Contractor's insurance coverage is canceled for 
any reason, or if the Contractor fails to timely perform the services or defaults on any other material 
obligations under this Contract. 
 
11.4 Any termination of this Contract shall not prevent Key Pen Parks from seeking any legal or equitable 
remedies it may otherwise have against the Contractor for the violation or nonperformance of any 
provisions of this Contract. 
 
12. Indemnification/Hold Harmless. The Contractor shall defend, indemnify and hold Key Pen Parks, its 
officers, officials, employees and volunteers harmless from any and all claims, injuries, damages, losses or 
suits, including attorney fees, arising out of or in connection with the performance of this Contract, except for 
injuries and damages caused by the sole negligence of Key Pen Parks. 
 
Should a court of competent jurisdiction determine that this Contract is subject to RCW 4.24.115, then, in 
the event of liability for damages arising out of bodily injury to persons or damages to property caused by 
or resulting from the concurrent negligence of the Contractor and Key Pen Parks, its officers, officials, 
employees, and volunteers, the Contractor's liability hereunder shall be only to the extent of the 
Contractor's negligence. 
 
It is further specifically and expressly understood that the indemnification provided herein constitutes the 
Contractor's waiver of immunity under Industrial Insurance, Title 51 RCW, solely for the purposes of this 
indemnification. This waiver has been mutually negotiated by the parties. The provisions of this section 
shall survive the expiration or termination of this Contract. 
 
13. Independent Contractor.  For all purposes, the Contractor shall be deemed an independent contractor 
and shall not be deemed an employee or agent of Key Pen Parks for any purpose. 
 
14. Wages and Other Costs.  Key Pen Parks assumes no responsibility for the payment of any 
compensation, wages, benefits, or taxes owed by the Contractor by reason of this Contract. The Contractor 
shall indemnify and hold Key Pen Parks, its officers, agents, and employees, harmless against all liability 
and costs resulting from the Contractor's failure to pay any compensation, wages, benefits or taxes. 
 
15. Waiver. Waiver by Key Pen Parks of any breach of any term or condition of this Contract shall not be 
construed as a waiver of any other breach. 
 
16. Attorney’s Fees.  In the event any action is brought by either party to enforce the terms of this Contract 
or for breach of this contract by the other party, the parties agree that the non-prevailing party shall pay to the 
prevailing party reasonable attorney fees and expert witness fees, costs and disbursements incurred by such 
party. 
 
17. Entire Contract/Binding Effect.  This Contract constitutes the entire agreement between the parties 
hereto. 
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18. Modification. No amendment or modification of this Contract shall be of any force or effect unless it is 
in writing and signed by the parties. 
 
19. Severability. If any provision of this Contract is held invalid, the remainder shall not be affected thereby 
if such remainder would then continue to conform to the terms and requirements of applicable law, and shall 
continue in force and effect. 
 
20. Notices. Any notice required by this Contract may be delivered personally or mailed, certified with return 
receipt requested.  If mailed, notice shall be deemed given upon the first business day after the date of the 
postmark.  Notices shall be delivered or mailed to the following: 
 
TO KEY PENINSULA METROPOLITAN PARK DISTRICT:  TO CONTRACTOR: 
 
Key Pen Parks 
 
  

Contractor:  
 

Contact Name:  Contact Name:   
Street Address:  Street Address:   

 
City, State, Zip:  City, State, Zip:   

 
Phone:  Phone:  
Contact  Contact email:   

 
 
KEY PEN PARKS         CONTRACTOR 

By:            By:  

Title:       
 

Title:  

Date:       

 

Date:       
   
 
 
Attest/Authenticated:      
 
 
___________________________                    
 
 
___________________________ 
Attorney 
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EXHIBIT A 
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EXHIBIT B 
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GENERAL CONDITIONS 
 

1.01 ALTERATION OR MODIFICATION OF SPECIFICATIONS AND PLANS 
 
 A. No alteration or modification of the terms and conditions of the Contract will be binding unless 

outlined in detail in a separate written addendum, and then only when properly signed and 
attested by Key Pen Parks. 

 
1.02 ADDITIONS OR DELETIONS 
 

A. Key Pen Parks reserves the right to add or delete work from this Contract, subject to 
appropriate adjustments to the contract price. 

 
1.03 NOTICE TO PROCEED 
 

A. The Notice to Proceed will be given after the Contract has been executed and approved by Key 
Pen Parks or, where applicable, by State or Federal agencies responsible for funding any 
portion of the Project. The Contract Time allowed for Substantial Completion of the Work 
shall begin within 10 calendar days after the date the Notice to Proceed is issued. The 
Contractor shall not commence the Work until the Notice to Proceed has been given by Key 
Pen Parks. 

 
1.04  HOURS OF WORK  
 

A. Contractor shall work within the allowed work hours in the Key Pen Parks: 
 Monday – Friday 7:00 a.m. to 8:00 p.m. 
 Saturday and holidays 9:00 a.m. to 6:00 p.m. 
 Sundays No Construction. 
 Holidays: no construction will be allowed on New Year’s Day, Memorial Day, Independence 

Day, Labor Day, Veterans Day, Thanksgiving Day and Christmas Day. 
 
1.05 CONSTRUCTION TIME LIMIT 
 

A. All of the work and materials contemplated to be included in this Project shall be completed 
within the time as stated in Contract (“Contract Time”). Contractor agrees to pursue 
completion of the Project at all reasonable times and to discontinue only if delayed by 
inclement weather. In the event that Contractor shall fail to proceed with the contemplated 
work for more than ten working days, Contractor shall be deemed to have abandoned the 
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Project, and Key Pen Parks may elect to terminate the Contract and thereafter proceed to 
complete the Contract through its own forces or through an independent third party. In such 
event the Contractor herein shall be responsible for all expenses reasonably incurred by Key 
Pen Parks in completing the work. The contractor will also be responsible for all legal, 
engineering or other costs caused by the Contractor’s abandonment, failure or refusal to 
complete the Project within the time provided. 

 
1.6 DELAYS & EXTENSION OF TIME 
 

A. The Contractor herewith specifically waives claims for damages for any hindrance or delay, 
excepting unreasonable delays caused by Key Pen Parks.  In Lieu thereof, the Contractor will 
be granted equitable extensions of time for which liquidated damages will not otherwise be 
claimed by Key Pen Parks under the following circumstances: 

 
1. A delay caused the Contractor by any suit or other legal action against Key Pen Parks 

will entitle the Contractor to an equivalent extension of time, unless the period of such 
delay exceeds ninety (90) calendar days. When such period is exceeded, Key Pen Parks 
will, upon request of the Contractor, in writing, either negotiate a termination of the 
Contract or grant a further extension of time, whichever may at the time be in the best 
interests of Key Pen Parks. 

2. Time lost due to inclement weather which could not have been anticipated by Contractor, 
subject to the approval of Key Pen Parks, will entitle the Contractor to an extension 
equivalent to the total time lost, whether it be a single continuous period or the 
accumulated total of several periods. 

3 If the volume of the specified work, measured in dollars, is increased over the total value 
shown in the Contractor’s Bid Proposal, at the time the award of the Contract is made, the 
Contractor will, if Key Pen Parks agrees, be granted an extension of time proportionately 
equal to the impact on the Contract Time caused by the increase in the total value. 

4 Should other unforeseen conditions occur beyond the reasonable control of Contractor, or 
should performance of work under a Change Order make the work more complex or 
difficult than originally specified and shown on the Plans, and such work, in the 
Contractor’s opinion, requires more time to execute than allowed by the Contract, the 
Contractor shall notify Key Pen Parks in writing prior to the performance of such work, 
setting forth in detail its estimate of the added time required for such work. Key Pen 
Parks will, if such estimate is approved, allow an equitable extension of the Contract 
Time. 

 
B. Suspension of work by Key Pen Parks. 
 

1. Key Pen Parks may order all or any of the Work suspended for such period as it deems 
proper because of unsuitable weather or such other conditions beyond the control of the 
Contractor that prevent satisfactory and timely performance of the Work, or because of the 
failure of the Contractor to perform any provisions of the Contract or orders given to 
him/her. The Contractor shall not suspend work unless ordered or authorized to do so by 
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Key Pen Parks, and the Contractor shall immediately comply with such an order when 
given. The Contractor shall resume the suspended work when ordered by Key Pen Parks 
to do so. 

 
2. Suspension of work by Key Pen Parks shall not be grounds for any claim by the 

Contractor for damages. The periods of suspension including but not limited to unsuitable 
weather conditions beyond the control of the Contractor that prevent satisfactory and 
timely performance of the Work, shall be allowed as non-working calendar days unless 
Key Pen Parks concludes that the Contractor could have performed the suspended work if 
he/she had diligently prosecuted the Work prior to such suspension, and the Contract 
completion date shall be extended by such number of calendar days of parts thereof. This 
time extension shall be the Contractor’s sole remedy and the Contractor shall not be 
entitled to any damages for delay associated with such suspension of work. Any 
suspension due to the failure of the Contractor to carry orders or perform work shall not be 
grounds for allowance of time but shall be counted as work days and not relieve the 
Contractor from any responsibility assigned under the Contract. 

 
3. Upon encountering asbestos or materials suspected of containing asbestos, the Contractor 

shall stop work in the subject area and not remove, cut, or repair said material, nor shall 
the contractor enter or work in any area suspected of containing asbestos with damaged 
covering material, until so directed by Key Pen Parks or as specified by the Contract. The 
Contractor shall make every effort to minimize the impact of any disruption or stoppage of 
work, and promptly notify Key Pen Parks’ Representative. 

 
1.7 CONTRACT RESTRICTION 
 

A. Time of Completion: The work of this Contract shall commence within ten (10) days the 
Notice to Proceed and shall be fully completed within the specified number of calendar days in 
the Contract. It is hereby understood and mutually agreed, by and between the Contractor and 
Key Pen Parks, that the date of beginning and the time for completion as specified in the 
Contract to be done hereunder are ESSENTIAL CONDITIONS of this Contract. The 
Contractor agrees that said Work shall be prosecuted regularly, diligently, and uninterruptedly 
at such rate of progress as will insure full completion thereof within the time specified. It is 
expressly understood and agreed, by and between the Contractor and Key Pen Parks, that the 
time for the completion of the Work described herein is a reasonable time for the completion of 
the same, taking into consideration the average climatic range and usual industrial conditions 
prevailing in this locality. 

 
1.8   LIMITATIONS REGARDING CONTRACTOR'S CLAIMS FOR DAMAGES 

 
A.  All claims to Key Pen Parks for all work and damages of any kind arising from this 
Contract, shall be limited to the maximum amount appropriated by Key Pen Parks for this 
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Project.  Funds for this Project are limited and are public funds derived through Federal, State, 
Utility and or City taxes or property assessments appropriated for this Project through the 
budgeting process.  Key Pen Parks’ decision to award this Project is based upon the 
supposition that all costs will be held within the appropriated amount.  The total Project 
appropriation shall be as stated in Key Pen Parks budget authorizing the Work herein. In the 
event the Project funding or appropriation equals the amount under Contract and an 
irreconcilable dispute between Key Pen Parks and the Contractor which the Contractor views 
as a breach of contract by Key Pen Parks excusing the Contractor from further performance, 
the Contractor and Key Pen Parks may agree to increase the Project appropriation and preserve 
the rights of both parties to future settlements or final resolution by a court of law. 
 
B.  Contractor agrees to limit all claims for extra work or damages of any kind whatsoever 
relating to this Contract to prices established by the units and lump sums bid herein and/or 
direct costs as provided under the force account provisions of WSDOT APWA, Section 1-09.6.  
By acceptance of a contract for the work herein, Contractor waives all claims for payment of 
damages which include or are computed on total costs of job performance, extended overhead, 
or other similar methods which do not relate to the prices stated herein or are not specific as to 
the actual, direct costs of contract work as defined in the WSDOT APWA force account 
provisions. 
 
C. The above stated limitations on claims for damages shall apply only to disputed  claims and 
shall not be construed to apply to payments for extra work pursuant  to mutually agreed change 
orders or force account work in accordance with Sections 1-04.4 and 1-09.6 of the WSDOT 
APWA Standard Specifications incorporated  herein; and is specifically understood that Key 
Pen Parks shall be responsible to  appropriate funds for all work performed in accordance with 
Section 1-04 of the WSDOT APWA Standard Specifications. 

 
1.9 EQUIPMENT AND MATERIALS SPECIFIED 
 

A.  Within these Contract Documents, certain items are specified by brand, style, trade name, or 
manufacturer in order to set forth a standard of quality, and/or preference by Key Pen Parks. It 
is not the intent of these General Conditions to exclude other processes or materials of a type 
and quality equal to those designated. Whenever a manufacturer’s name, brand, or item 
designation is given, it shall be understood that the words “or equal” follow such name or 
designation whether in fact they do so or not. The phrase “or equal” is not to be construed so as 
to mean that material, equipment will be approved as equal by Key Pen Parks; such approval 
shall not be effective unless and until the item has been specifically approved in advance and in 
writing by Key Pen Parks. No additional compensation or extension of time will be allowed the 
Contractor for any changes required to adopt substitute material or equipment therefore, the 
Contractor’s proposal, including any approved substitutions shall include all costs for any 
modifications to the Work which may be necessary for approval and adaptation of the 
proposed substituted equipment. 
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1.10 SAFETY MEASURES 
 

A. All Work under this Contract shall be performed in a safe manner. The Contractor and all 
subcontractors shall observe all rules and regulations of the Washington State Department of 
Labor and Industries, rules and regulations of OSHA, WISHA or any other jurisdiction, and all 
other applicable safety standards. The Contractor shall be solely and completely responsible for 
conditions of the job site, including safety of all persons and property during performance of 
the Work. This requirement shall apply continuously and not be limited to normal working 
hours. 

 
B. Key Pen Parks’ Project Manager’s review of the Contractor’s work plan, sequence, schedule or 

performance does not and is not intended to include review or approval of the adequacy of the 
Contractor’s safety measures in, on, or near the construction site. The Project Manager does 
not purport to be a safety expert, is not so engaged in that capacity under this Contract, and has 
neither the authority nor the responsibility to enforce construction safety laws, rules, 
regulations, or procedures, or to order the stoppage of Work for claimed violations thereof. 

 
C. The Contractor shall exercise every precaution at all times for the prevention of accidents and 

the protection of persons (including employees) and property. All exposed moving parts of 
equipment capable of inflicting injury by accidental contact shall be protected with sturdy 
removable guards in accordance with applicable safety regulations. 

 
1.11 CHANGES IN THE WORK 
 

A. Key Pen Parks may, at any time, without notice to the sureties, and without invalidating this 
Contract, by order designated or indicated to be a change order or directive, make any change, 
including modifications to, additions to or deletions from the Work within the general scope of 
the Contract, including but not limited to changes: 

 
1. In the Plans and Specifications; 
2. In the quantities or performance of the Work; 
3. In Key Pen Parks-furnished facilities, equipment, materials, services or site; or 
4. Directing acceleration or suspension of the performance of the Work. 

 
B.  If the Contractor intends to assert a claim for a change in work he/she shall, within 10 calendar 

days after the furnishing of its notice, submit to Key Pen Parks a written statement setting forth 
the general nature and monetary and other impact of such order, unless this period is extended, 
in writing, by Key Pen Parks. 
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C.  Approval of certain changes and overruns must be made by Key Pen Parks. Therefore, it is 
imperative that changes or overruns be anticipated to allow enough time for approval prior to 
commencing the affected work. 

  
D. Changes in the Work may be authorized in accordance with the General Conditions; charges 

for the work covered by approved change orders shall be submitted by the Contractor on an 
approved breakdown sheet and, unless otherwise agreed, the costs shall be determined in the 
following manner: 

 
1. Additive Changes: Include direct labor costs, including foreman; direct costs of 

materials and equipment to be entered into the work; ownership or rental costs of any 
equipment during the time of use on the extra work per the current blue book; 
insurance; social security, old age and unemployment contributions; industrial 
insurance; direct contributions to labor as fringe benefits; subcontractor’s proposals; 
plus a maximum of 10% of the total of the items listed hereinbefore as overhead and 
profit, which shall include the cost of performance bonds, and the cost of all “offsite, 
extended, or unabsorbed” overhead. The markup for overhead and profit, including the 
cost of performance bonds, for work performed by major subcontractors including 
mechanical and electrical subcontractors, shall be limited to a maximum of 8%. 

2. Deductive Changes: Include direct labor costs, including foreman; direct costs of 
materials and equipment to be entered into, or omitted from, the work; ownership or 
rental costs of any equipment during the time of use for the period of the change; 
insurance; social security, old age and unemployment contributions; industrial 
insurance; direct contributions to labor as fringe benefits; subcontractor’s proposals; 
plus 8% of the total items listed hereinbefore as a factor for overhead and profit. The 
factor for overhead and profit which shall be deducted for the work of major 
subcontractors including mechanical and electrical subcontractors shall be 5%. 

 
E. Subcontract Proposals: Where a proposal from a subcontractor is involved in a change in the 

Work, the Contractor shall require that the subcontractor’s proposal for the extra work be 
governed by the same requirements that govern the Contractor’s costs for the extra work. 

 
F. The Contractor shall not be entitled to any claim for ‘extended overhead’ or ‘unabsorbed 

overhead’, or any off-site overhead. 
 
G. Change Order Form: Use approved and provided by Key Pen Parks for change orders. 

 
1.12 INCREASED OR DECREASED QUANTITIES 
 

A. In the case of unit prices, when accepted quantities of Work vary from the original bid 
quantities, payment will be at the unit contract prices for accepted work unless the total 
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quantity of any contract item increases or decreases by more than 25% of the original bid 
quantity. 
 

1.13 ONE-YEAR WARRANTY 
 
 A. The Contractor shall and hereby does warranty the work for a period of one (1) year after the 

date of final acceptance by Key Pen Parks of the Work. The Contractor shall repair, remove 
and replace any and all such Work, together with any other Work which may be displaced in so 
doing, that is found to be defective in workmanship and/or materials within said one-year 
period, without expense whatsoever to Key Pen Parks, ordinary wear and tear and unusual 
abuse or neglect expected. In the event of failure to comply with the above-mentioned 
conditions within two (2) weeks after being notified in writing, Key Pen Parks is hereby 
authorized to proceed to have the defects remedied and made good at the expense of the 
Contractor who hereby agrees to pay the cost and charges thereof immediately on demand. 
Such action by Key Pen Parks will not relieve the Contractor of the warranties required by this 
section or elsewhere in the Contract.  

 
B. If a Performance and Payment Bond is used rather than retainage, the bonds shall continue in 

full force and effect until Final Acceptance of the physical Work by Key Pen Parks. 
 C. If in the opinion of Key Pen Parks, defective Work creates a dangerous condition or requires 

immediate correction or attention to prevent further loss to Key Pen Parks or to prevent 
interruption of the operation of Key Pen Parks, Key Pen Parks will attempt to give the notice 
required by this section. If the Contractor cannot be contacted or does not comply with Key 
Pen Parks’ request for correction within a reasonable time as determined by Key Pen Parks, 
Key Pen Parks may, notwithstanding the provisions of this section, proceed to make such 
correction, the cost of which shall be charged against the Contractor. Such action by Key Pen 
Parks will not relieve the Contractor of the warranties required by this section or elsewhere in 
the Contract.  
 

1.14 METHODS AND EQUIPMENT 
 
 A. The methods and equipment adopted by the Contractor shall be such as will secure a 

satisfactory quality of Work and will enable the Contractor to complete the Work in the time 
agreed upon. The selection and use of these methods and equipment is the responsibility of the 
Contractor. 

 
1.15 LICENSES, INSPECTIONS, PERMITS, AND TAXES 
 

A. The Contractor shall procure all permits and licenses, required inspections, pay all charges, fees 
and taxes, and give all notices necessary and incidental to the due and lawful prosecution of the 
Work.  
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1.16 WORKER’S BENEFITS 
 

A. The Contractor shall make all payments required for unemployment compensation under Title 
50 RCW and for industrial insurance and medical aid required under Title 51 RCW. If any 
payment required by Title 50 or Title 51 is not made when due, Key Pen Parks may retain such 
payments from any money due the Contractor and pay the same into the appropriate fund. 

 
B. The Contractor shall include in the various items in the Bid Proposal all costs for payment of 

unemployment compensation and for providing either or both of the insurance coverage’s. The 
Contractor will not be entitled to any additional payment for: (1) failure to include such costs, 
or (2) determinations made by the US Department of Labor or the Washington State 
Department of Labor and industries regarding the insurance coverage. 

 
B. After Final Completion of all Work on the Project, the Contractor shall submit a “Request for 

Release” to the Washington State Department of Labor and industries on the form they provide. 
The “Request for Release” form of the Department of Labor and Industries is also for the purpose 
of obtaining a release with respect to the payments of industrial insurance and medical aid 
premiums. 

 
 
 
1.17 CONTRACTOR’S LIABILITY & PROPERTY DAMAGE INSURANCE 
 

A.  The Contractor shall not commence Work under this Contract until the Contractor has 
furnished evidence (in duplicate copy) of all policies of insurance required hereunder, and such 
insurance has been approved by Key Pen Parks; nor shall the Contractor allow any 
subcontractor to commence Work on its subcontract until the same insurance requirements 
have been complied with by such subcontractor. Approval of the insurance by Key Pen Parks 
shall not relieve or decrease the liability of the Contractor for any damages arising from 
Contractor’s performance of the Work. 

 
B. The Contractor shall procure and maintain, during the life of this Contract, Commercial 

General Liability and Automobile Liability Insurance, as detailed herein. The insurance 
policies shall include Key Pen Parks, and others if required by the Contract Documents, as 
Additional Named Insureds. All insurance policies shall be endorsed to provide that no policy 
shall be canceled, materially changed or reduced in coverage until after thirty (30) days prior 
written notice has been delivered to Key Pen Parks. The word “endeavor” is not acceptable 
language regarding this required notification period. There shall also be included contractual 
coverage sufficiently broad to insure the CONDITIONS of Subsection 3.18 “Hold Harmless” 
clause. 
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C. Commercial General Bodily Injury and Property Damage Insurance shall include: 

 
1. Premises & Operations; 
2. City and Contractor’s Protective 
3. Products Liability, including Completed Operations Coverage; 
4. Contractual Liability; 
5. Broad Form Property Damage. 

 
D. Automobile Bodily Injury and Property Damage Insurance shall be written with limits of 

liability as required by the Supplementary General Conditions but shall in no case be for limits 
less than $1,000,000 Combined Single Limit. Coverage shall include: 

 
1. All owned automobiles; 
2. Non-owned automobiles; 
3. Hired automobiles. 

 
E. The insurance coverage’s listed above shall protect the Contractor and Key Pen Parks from 

claims for damages for bodily injury, including death resulting therefrom, as well as claims for 
property damage, which may arise from operations under this Contract, whether such 
operations be by itself or by any subcontractor or by anyone directly employed by either of 
them, it being understood that it is the Contractor’s obligation to enforce the requirements of 
this section in respect to any subcontractor employed for this Project. 

 
F. Commercial General Liability Insurance shall be written with limits of liability in no case less 

than $2,000,000 combined single limits, per occurrence and $2,000,000 in the aggregate. 
 
G. Umbrella Liability Insurance shall be written on a following form basis with limits of in no 

case less than $2,000,000. 
 
H. Bodily Injury Liability Insurance shall be written on an occurrence basis for bodily injury, 

sickness or disease, including death resulting therefrom. 
 
I. Property Damage Liability Insurance shall be written on an occurrence basis for damage to or 

destruction of property, including loss of use thereof, and shall not exclude: 
 

1. (“X”) Injury to or destruction of any property arising out of blasting or explosion; 
2. (“C”) Injury to or destruction of any property arising out of the collapse of/or structural 

injury to any building or structure due: 
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a. to excavation, including borrowing, filling or backfilling in connection 
therewith, or tunneling, pile driving, cofferdam Work or caisson Work, or 

b. to moving, shoring, underpinning, raising or demolition of any building or 
structure or removal or rebuilding of any structural support thereof. 

3. (“U”) Injury to or destruction of wires, conduits, pipes, mains, sewers or other similar 
property or any apparatus in connection therewith, below the surface of the ground, if 
such injury or destruction is caused by and occurs during the use of mechanical 
equipment for the purpose of excavating or drilling, or 

a. Injury to or destruction of property at any time resulting therefrom. 
 

J. Nothing contained in these insurance requirements is to be construed as limiting the extent of 
the Contractor’s responsibility for payment of damages resulting from its operations under this 
Contract. 

 
K. The Contractor shall furnish Key Pen Parks, certified copies of the insurance policy or policies, 

including all endorsements required hereunder, within ten calendar days following notice of 
award. 

 
1.18 CONTRACTOR’S BUILDER’S RISK INSURANCE 

 
A. Before commencement of the Work, the Contractor will submit written evidence that he/she 

has obtained and will maintain for the period of this Contract, Course of Construction 
Completed Value Insurance Coverage (including Earthquake, Flood, Landslide, Collapse and 
Damage resulting from Faulty Workmanship, Material or Design;) upon the entire Work which 
is the subject of this Contract, and including completed Work and Work in progress until the 
Project is accepted by Key Pen Parks as complete. Such insurance shall include Key Pen Parks 
as Additional Named Insured. 

 
B. Such insurance may have a deductible clause but not to exceed $5,000.00 (The deductible on 

Earthquake, Flood and Landslide may be in accordance with the Underwriters” requirements). 
Builders’ Risk “All-Risk” Insurance shall include provisions for Flood and Earthquake, on a 
100% completed value basis on the insurable portion of the Project. The Contractor shall be 
responsible for all deductible amounts. 

 
1.19  COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
 

A. The Contractor shall maintain Workmen’s Compensation Insurance as required by State statute 
for all of his/her employees to be engaged in work on the project under this contract. Should 
any work be subcontracted, the Contractor shall require the subcontractor similarly to provide 
Workmen’s Compensation Insurance for all of the latter’s employees to be engaged in such 
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work. The Contractor’s Labor and Industries account number shall be noted in the Bid 
Proposal in the space provided. 

 
B. In the event any class of employees engaged in work under this Contract at the site of the 

Project is not covered under the Workmen’s Compensation Insurance as required by the State 
statute, the Contractor shall provide and shall cause each subcontractor to provide Employer’s 
Liability Insurance with a private insurance company for limits of at least $100,000 each 
person and $300,000 each accident and furnish satisfactory evidence of the same. 

 
1.20 POSSESSION 
 

A. Key Pen Parks reserves the right to use and occupy any portion of the improvements which 
have been completed sufficiently to permit use and occupancy, and such use and occupancy 
shall not be construed as an acceptance of the Work as a whole or any part thereby. Any claims 
which Key Pen Parks may have against the Contractor shall not be deemed to have been 
waived by such use and occupancy. 

 
1.21 RISK OF LOSS 
 

A. The Contractor will assume all risk of loss of materials, equipment or other supplies through 
theft, fire, act of God, or any other cause until the final acceptance of the Project has been 
submitted by the Engineer, and approval thereof by Key Pen Parks, which approval shall 
constitute acceptance of the Project by Key Pen Parks, and risk of loss shall thereafter transfer 
to Key Pen Parks. No partial payment or advance by Key Pen Parks  shall change the risk of 
loss as herein provided. 

 
1.22 APPLICABLE LAW AND FORUM 
 

A. Except as hereinafter specifically provided, this Contract shall be governed by and construed 
according to the laws of the State of Washington. Any suit arising herefrom shall be brought in 
King County Superior Court, which forum shall have sole and exclusive jurisdiction and 
venue. 

 
1.23 RETAINAGE 
 

A. Retainage will be held back at 5% of each pay request. Retainage will be held in an account at 
the direction of the Contractor, per the forms included in these documents. Any costs 
associated with hold these funds in any account shall be borne by the Contractor. Retainage 
shall be available to Key Pen Parks to meet obligations which the Contractor incurs but does 
not meet, or to meet obligations to Key Pen Parks or City’s Representative incurred through 
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conditions of the Contract. Retainage does not relieve the Contractor of any obligations of the 
Contract, nor of any financial obligation which retainage is not sufficient to meet. Retainage or 
use of retainage shall not reduce the Contractor’s requirements under this Contract. 

 
1. Per RCW 60.28.050: “Upon final acceptance of a contract the officer disbursing the 

payment shall notify the Department of Revenue of the completion of contracts over 
$20,000. Such officer shall not make any payment until it has received from the 
Department of Revenue a certificate that all taxes, increases and penalties due from the 
contractor and all taxes due and to become due with respect to such contract have been 
paid in full.” 

2. Per RCW 60.28.011, requires the disbursing office must also observe a forty-five (45) 
day period from the date of semi-final acceptance, before the release of retainage to 
allow a reasonable period of public notification in order to place any liens or claims. 
The date of semi-final acceptance is the date the Council authorizes same. 

 
B. It is the Contractor’s responsibility to see that all subcontractors comply with the above. 

Progress payments will not be released until all subcontractors have complied. 
 
C. If the Contractor wishes to set up an escrow account for retainage deposits, an escrow agreement 
must be submitted for review at least thirty (30) days prior to first deposit. 

 
1.24 DISPUTE RESOLUTION 
 

A. Should the parties be unable to resolve a dispute arising from the operation of the Contract, the 
parties agree to submit the dispute to binding arbitration as provided by RCW 7.04 et. seq. The 
arbitrator shall be as selected by the parties or, if the parties are unable to agree, as appointed 
by the presiding Judge of King County; the prevailing party shall be awarded costs as a part of 
the decision of the arbitrator. 

 
B. “Costs” shall include, without limiting the generality of such term, expense of investigation of 

any claim, consulting engineering expense, expense of depositions, exhibits, witness fees, 
including reasonable expert witness fees and reasonable attorney’s fees, and also includes all 
such costs and fees incurred in connection with any appeals. The obligation of payment under 
this clause shall be incorporated in any decision rendered in such action. 

 
1.25 NONDISCRIMINATION AND AFFIRMATIVE ACTION 
 

A. Unless the Contractor is exempt by Presidential Executive Order 11246 as amended by 
Executive Order 11375, the Contractor agrees not to discriminate against any client, employee, 
or applicant for employment of services because of race, creed, color, national origin, sex, 
marital status, age, or the presence of any sensory, mental or physical handicap with regard to, 
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but not limited to, the following: employment upgrading; demotion or transfer; recruitment or 
recruitment advertising; lay-offs or termination’s; rates of pay or other forms of compensation; 
selection for training; rendition of services. It is further understood that any Contractor who is 
in violation of this clause or an applicable Affirmative Action Program shall be barred 
forthwith from receiving awards of any purchase order from the Key Pen Parks unless a 
satisfactory showing is made that discriminatory practices or noncompliance with applicable 
Affirmative Action Programs have terminated and that a recurrence of such acts is unlikely; 
this includes the compliance with Sections 503 and 504 of the Vocational Rehabilitation Act of 
1973 and Sections 2012 and 2014 of the Vietnam Era Veterans Readjustment Act of 1984. 

 
1.26 MINORITY AND WOMEN BUSINESS ENTERPRISE 
 

A. Contractor agrees that he/she shall actively solicit the employment of minority group members. 
Contractor further agrees that he shall actively solicit bids for the subcontracting of goods or 
services from qualified minority businesses. Contractor further agrees to consider the grant of 
subcontracts to said minority bidders on the basis of substantially equal proposals in the light 
most favorable to said minority businesses. Upon request Contractor shall furnish evidence of 
his/her compliance with these requirements of minority employment and solicitation. 
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