

Key Pen Parks

Preliminary Bid Tabulation ONLY
 KD-25-005, KD-25-006, KD-25-007

Some of the preliminary results available on this sheet contain summary figures only, which may or may not include sales tax. The results shown here are for informational purposes only and may not represent final determination of lowest, responsive bid or award.

April 14, 2025 Bid closing at 11:00 AM

Number	Date Received	Time	Bid#	Contractor	Total Bid Submitted	Includes Sales Tax	Sales Tax	Includes alternate	Total Alternates	Alternate Sales Tax
30	14-Apr	10:21 AM	KD-25-005	Far West Technologies	\$ 8,085.00	no				
32	14-Apr	10:44 AM	KD-25-005	Clover Electric	\$ 9,750.00	no		200 amps versus 125 amp ir	\$ 600.00	no
9	11-Apr	12:44 PM	KD-25-005	Superior Asphalt	\$ 14,172.09	yes	\$ 1,182.09			
23	14-Apr	8:08 AM	KD-25-005	Take Charge Electric	\$ 14,647.55	yes				
29	14-Apr	10:12 AM	KD-25-005	Henden Electric	\$ 15,335.00	no		Install in conduit	\$ 2,250.00	no
19	14-Apr	7:21 AM	KD-25-005	Little Dog Excavations	\$ 18,754.70	yes				
24	14-Apr	8:10 AM	KD-25-005	Thompson Electrical	\$ 19,985.00	yes				
18	14-Apr	7:00 AM	KD-25-005	Total Electrical Services	\$ 21,447.50	yes				
26	14-Apr	9:59 AM	KD-25-005	American Electrical Construction	\$ 26,700.00	no				
12	11-Apr	2:23 PM	KD-25-005	A-Advanced Septic and Construction	\$ 26,706.78	yes	\$ 2,001.16			
16	13-Apr	2:45 PM	KD-05-005	Vets Power electric	\$ 42,549.00	yes	\$ 3,549.00			
7	11-Apr	10:58 AM	KD-25-005	Thompson Electrical	\$ 57,000.00	yes				
5	10-Apr	6:29 AM	KD-25-005	Keithly Electric Company	\$ 58,246.00	yes				
13	13-Apr	8:12 AM	KD-25-005	Little Dog Excavations	WITHDRAWN FOR CORRECTED	n/a				
Number	Date Received	Time	Bid#	Contractor	Total Bid Submitted	Includes Sales Tax	Sales Tax	Includes alternate	Total Alternates	Alternate Sales Tax
17	14-Apr	5:40 AM	KD-25-006	APS Inc	\$ 7,000.00	no		Concrete	\$ 3,400.00	no
28	14-Apr	9:59 AM	KD-25-006	Evergreen Excavation	\$ 7,850.00	no				
4	9-Apr	10:19 AM	KD-25-006	Agate Asphalt	\$ 9,404.70	yes	\$ 704.70			
6	10-Apr	3:41 PM	KD-25-006	Rainer Asphalt	\$ 11,360.38	yes	\$ 851.24			
25	14-Apr	9:15 AM	KD-25-006	LineScape of WA	\$ 13,125.00	yes		Gravel sub-base	\$ 12,622.50	
33	14-Apr	11:00 AM	KD-25-006	Puget Paving & Construction	\$ 20,565.00	yes				
20	14-Apr	7:21 AM	KD-25-006	Little Dog Excavations	\$ 21,800.00	yes				
10	11-Apr	12:44 PM	KD-25-006	Superior Asphalt	\$ 22,076.94	yes	\$ 1,841.44			
14	13-Apr	8:12 AM	KD-25-006	Little Dog Excavations	WITHDRAWN FOR CORRECTED	n/a				
Number	Date Received	Time	Bid#	Contractor	Total Bid Submitted	Includes Sales Tax	Sales Tax	Includes alternate	Total Alternates	Alternate Sales Tax
22	14-Apr	8:04 AM	KD-25-007	Interstate Excavating	\$ 21,130.00	yes				
21	14-Apr	7:21 AM	KD-25-007	Little Dog Excavations	\$ 21,800.00	yes				
11	11-Apr	12:44 PM	KD-25-007	Superior Asphalt	\$ 26,575.00	no	\$ 3,512.60	Retaining wall; Drain pipe	\$ 12,025.00	no
8	11-Apr	12:05 PM	KD-25-007	Home Excavating and Dozing	\$ 44,337.22	yes	\$ 3,322.22			
27	14-Apr	9:59 AM	KD-25-007	Evergreen Excavation	\$ 46,820.00	no				
31	14-Apr	10:21 AM	KD-25-007	Far West Technologies	\$ 62,715.00	no				
2	9-Apr	9:04 AM	KD-25-007	MW Dirtworks	\$ 96,125.00	yes				
3	9-Apr	9:04 AM	KD-25-007	MW Dirtworks	\$ 96,125.00	yes				
1	9-Apr	8:26 AM	KD-25-007	MW Dirtworks	\$ 101,725.00	yes				
15	13-Apr	8:12 AM	KD-25-007	Little Dog Excavations	WITHDRAWN FOR CORRECTED	n/a				